
Reclamation Item Units Description
Recommended 

Cost

Pit Walls

Cu. Yd. Re-Grading and Topsoiling Costs 0.39$        - 0.55$        0.44$                           

Acre Revegetation Cost (Disc) 600$         - 900$         607$                            

Acre Revegetation Cost (Hydro-seed) 1,175$      - 1,372$      1,175$                         

Each Containerized Trees and Shrubs 5$             - 30$           10$                              

Stockpiles,Overburden or Fines Areas

Cu. Yd. Re-Grading and Topsoiling Costs 0.39$        - 0.55$        0.44$                           

Acre Revegetation Cost (Disc) 600$         - 900$         607$                            

Acre Revegetation Cost (Hydro-seed) 1,175$      - 1,372$      1,175$                         

Each Containerized Trees and Shrubs 5$             - 30$           10$                              

Roads (Access)

(Roads with Side Slope < 30%) Linear Ft. Re-Grading and Topsoiling Costs 1.21$        - 1.70$        1.70$                           

(Roads with Side Slope >30%) Linear Ft. Re-Grading and Topsoiling Costs 2.55$        - 5.42$        2.60$                           

Acre Revegetation Cost (Disc) 600$         - 900$         607$                            

Acre Revegetation Cost (Hydro-seed) 1,175$      - 1,372$      1,175$                         

Structures

(Break-up and bury Slab) Sq. Ft. Demolition & Removal - Metal Building 3.03$        - 3.40$        3.40$                           

(Break-up and bury Slab) Sq. Ft. Demolition & Removal - Masonry Block Building 3.50$        - 6.06$        3.50$                           

(Break-up and bury Slab) Sq. Ft. Demolition & Removal - Concrete Building 15.86$      - 87.34$      15.86$                         

Linear Mile Powerline Removal (Single Pole Utility) 10,000$    - 10,000$                       

each Transformer Removal 5,000$      - 5,000$                         

Linear Ft. Demolition - Chain Link Fencing 3.47$        - 3.47$                           

Linear Ft. Demolition - Barb Wire Fencing (3 strand) 1.94$        - 1.96$        1.94$                           

Linear Ft. Removal - 15" Culvert 10.29$      - 10.29$                         

Linear Ft. Removal - 36" Culvert 17.15$      - 17.15$                         

(Break-up and bury) Sq. Ft. Demolition - Concrete Pads/Roads 12" Thickness 6.78 - 6.78$                           

Construction

Linear Ft. Construction - Barb Wire Fencing (3 strand) 1.88$        - 4.51$        1.88$                           

Sq. Yard Install Rip Rap Erosion Lining 23.75$      - 54.69$      23.75$                         

Material Haulage for Backfill

Cu. Yard Truck and Loader - 2000Ft. One Way 1.03$        - 1.12$        1.03$                           

Cu. Yard Dozer and Scraper - 1000Ft. One Way 0.50$        - 0.72$        0.72$                           

Care and Maintenance

Ton Trash Disposal 55.00$      - 65.00$      60.00$                         

Each Site Monitor and Reporting 1,500$      - 3,000$      2,000$                         

Estimated Reclamation Operating and Material (O&M) Cost Sub-Total

Administrative Costs

% of O&M Cost Contigency 7% - 20% 10%

% of O&M Cost General Mobilization / De-Mobilization 1% - 5% 4%

% of O&M Cost Indirect costs 2% - 30% 2%

% of O&M Cost Contractor Profit 9% - 12% 10%

% of O&M Cost Contract Administation 10% - 18% 10%

Total Estimated Financial Assurance Amount

Aggregate Mining Unit Operation
Proposed Reclamation Cost Estimation Summary

Typical Cost Range
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Example Sand & Gravel Mining Company - Plant 1 (250 Ac Operation in Phoenix Valley Area
Pit is approximately 2,000 feet by 4,000 feet and 50 feet deep, pit walls require 300,000 cubic yards of balanced cut-fill material movement to create 3H:1V reclaim slopes
Overburden dump is 300 feet by 500 feet and 50 feet high, requires approximately 80,000 cubic yards of balanced cut-fill material movement to create 3H:1V reclaim slope
There are approximately 16,000 feet of access roads (40 feet wide) on site, 4,000 feet of those roads will remain after reclamation
There is a metal shop building 30 feet by 60 feet on concrete slab, a truck scale (15 by 100 slab), and a masonary block scalehouse on slab (20 by 40)
The property has approximately 12,000 feet of chain link fencing that needs to be demolished and hauled away
There is one 3-phase powerline (and associated transformers) that runs approximately 2,000 feet on the property
There is enough topsoil stored in the berms along the pit crests to cover the entire disturbed area

Reclamation Item Units Description Suggested Cost
Number of 

Units Reclamation Cost

Pit Walls

Cu. Yd. Re-Grading and Topsoiling Costs 0.44$                      300,000             132,000$                     

Acre Revegetation Cost (Disc) 607$                       184                    111,700$                     

Acre Revegetation Cost (Hydro-seed) 1,175$                    -$                             

Each Containerized Trees and Shrubs 10$                         -$                             

Stockpiles,Overburden or Fines Areas

Cu. Yd. Re-Grading and Topsoiling Costs 0.44$                      80,000               35,200$                       

Acre Revegetation Cost (Disc) 607$                       4                        2,100$                         

Acre Revegetation Cost (Hydro-seed) 1,175$                    -$                             

Each Containerized Trees and Shrubs 10$                         100                    1,000$                         

Roads (Access)
(Roads with Side Slope < 30%) Linear Ft. Re-Grading and Topsoiling Costs 1.70$                      12,000               20,400$                       
(Roads with Side Slope >30%) Linear Ft. Re-Grading and Topsoiling Costs 2.60$                      -$                             

Acre Revegetation Cost (Disc) 607$                       11                      6,700$                         

Acre Revegetation Cost (Hydro-seed) 1,175$                    -$                             

Structures

(Break-up and bury Slab) Sq. Ft. Demolition & Removal - Metal Building 3.40$                      1,800                 6,100$                         
(Break-up and bury Slab) Sq. Ft. Demolition & Removal - Masonry Block Building 3.50$                      800                    2,800$                         
(Break-up and bury Slab) Sq. Ft. Demolition & Removal - Concrete Building 15.86$                    -$                             

Linear Mile Powerline Removal (Single Pole Utility) 10,000$                  0.38                   3,800$                         
each Transformer Removal 5,000$                    3                        15,000$                       

Linear Ft. Demolition - Chain Link Fencing 3.47$                      12,000               41,600$                       
Linear Ft. Demolition - Barb Wire Fencing (3 strand) 1.94$                      -$                             
Linear Ft. Removal - 15" Culvert 10.29$                    -$                             
Linear Ft. Removal - 36" Culvert 17.15$                    -$                             

(Break-up and bury) Sq. Ft. Demolition - Concrete Pads/Roads 12" Thickness 6.78 1,500                 10,200$                       
Construction

Linear Ft. Construction - Barb Wire Fencing (3 strand) 1.88$                      -$                             
Sq. Yard Install Rip Rap Erosion Lining 23.75$                    -$                             

Material Haulage for Backfill
Cu. Yard Truck and Loader - 2000Ft. One Way 1.03$                      -$                             
Cu. Yard Dozer and Scraper - 1000Ft. One Way 0.72$                      -$                             

Care and Maintenance

Ton Trash Disposal 60.00$                    16                      1,000$                         
Annual Site Monitor and Reporting 2,000$                    2                        4,000$                         

Estimated Reclamation Operating and Material (O&M) Cost Sub-Total = 393,600$                     

Administrative Costs

% of O&M Cost Contigency 10% 39,400$                       

% of O&M Cost General Mobilization / De-Mobilization 4% 15,700$                       

% of O&M Cost Indirect costs 2% 7,900$                         

% of O&M Cost Contractor Profit 10% 39,400$                       
% of O&M Cost Contract Administation 10% 39,400$                       

Total Estimated Financial Assurance Amount = 535,400$                     

Example Cost Estimation

Proposed Reclamation Cost Estimation Summary  - WorkSheet
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Reclamation Item Units Description Suggested Cost
Number of 

Units Reclamation Cost
Pit Walls

Cu. Yd. Re-Grading and Topsoiling Costs 0.44$                       

Acre Revegetation Cost (Disc) 607$                        

Acre Revegetation Cost (Hydro-seed) 1,175$                     

Each Containerized Trees and Shrubs 10$                          

Stockpiles,Overburden or Fines Areas

Cu. Yd. Re-Grading and Topsoiling Costs 0.44$                       

Acre Revegetation Cost (Disc) 607$                        

Acre Revegetation Cost (Hydro-seed) 1,175$                     

Each Containerized Trees and Shrubs 10$                          

Roads (Access)

(Roads with Side Slope < 30%) Linear Ft. Re-Grading and Topsoiling Costs 1.70$                       

(Roads with Side Slope >30%) Linear Ft. Re-Grading and Topsoiling Costs 2.60$                       

Acre Revegetation Cost (Disc) 607$                        

Acre Revegetation Cost (Hydro-seed) 1,175$                     

Structures

(Break-up and bury Slab) Sq. Ft. Demolition & Removal - Metal Building 3.40$                       

(Break-up and bury Slab) Sq. Ft. Demolition & Removal - Masonry Block Building 3.50$                       

(Break-up and bury Slab) Sq. Ft. Demolition & Removal - Concrete Building 15.86$                     

Linear Mile Powerline Removal (Single Pole Utility) 10,000$                   

each Transformer Removal 5,000$                     

Linear Ft. Demolition - Chain Link Fencing 3.47$                       

Linear Ft. Demolition - Barb Wire Fencing (3 strand) 1.94$                       

Linear Ft. Removal - 15" Culvert 10.29$                     

Linear Ft. Removal - 36" Culvert 17.15$                     

(Break-up and bury) Sq. Ft. Demolition - Concrete Pads/Roads 12" Thickness 6.78

Construction

Linear Ft. Construction - Barb Wire Fencing (3 strand) 1.88$                       

Sq. Yard Install Rip Rap Erosion Lining 23.75$                     

Material Haulage for Backfill

Cu. Yard Truck and Loader - 2000Ft. One Way 1.03$                       

Cu. Yard Dozer and Scraper - 1000Ft. One Way 0.72$                       

Care and Maintenance

Ton Trash Disposal 60.00$                     

Annual Site Monitor and Reporting 2,000$                     

Estimated Reclamation Operating and Material (O&M) Cost Sub-Total =

Administrative Costs

% of O&M Cost Contigency 10%

% of O&M Cost General Mobilization / De-Mobilization 4%

% of O&M Cost Indirect costs 2%

% of O&M Cost Contractor Profit 10%

% of O&M Cost Contract Administation 10%

Total Estimated Financial Assurance Amount =

Proposed Reclamation Cost Estimation Summary  - WorkSheet

Aggregate Mining Unit Operation
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